

承投中國香港羽毛球總會有限公司香港公開羽毛球錦標賽香港體育館燈光及佈置

投標書表格

招 標 公 司：中國香港羽毛球總會有限公司

地 址：香港銅鑼灣大球場徑 1 號奧運大樓 2 樓 2005 室

招 標 編 號：BAHKC/2024/003

截止日期/時間：2024 年 6 月 20 日(星期四) 下午 4 時正

致：中國香港羽毛球總會有限公司

本公司下方簽署人同意及明白：

1. 按照所列的價格，以及中國香港羽毛球總會有限公司提供的要求，提供夾附的投標附表上所列的全部或部分項目。而服務期限已於正式訂單上註明。所有未經特別註明的項目，均須按照該細則的規定提供服務；中國香港羽毛球總會有權邀請部份供應商向本會詳細介紹投標書內容。
2. 投標書由上述截止日期起計 90 天內仍屬有效。
3. 中國香港羽毛球總會有限公司不一定採納索價最低的投標書或任何一份投標書，並有權在投標書的有效期內，採納某份投標書的全部或部份內容。
4. 需保證本公司的商業登記及僱員補償保險均屬有效，而本公司所供應的各個項目並無侵犯任何專利權。
5. 防止賄賂：
競投人、其僱員及代理人不得向中國香港羽毛球總會有限公司僱員、董事會成員，或負責考慮與本合約相關事宜的有關委員會的任何人士提供利益(香港法例第 201 章《防止賄賂條例》所界定的「利益」)。競投人、其僱員及代理人向有關人士提供任何利益，根據《防止賄賂條例》可構成罪行，並可導致合約無效。中國香港羽毛球總會有限公司亦可取消批出的合約，而競投人須為中國香港羽毛球總會有限公司所蒙受的任何損失或損害負上法律責任。
6. 失責行為：
若承辦商未能於合約期內，提供合約所載的全部服務或其中的任何部分服務，中國香港羽毛球總會有絕對酌情權，以書面通知承辦商，終止整份或部分合約。然而，此舉不會損及中國香港羽毛球總會對違約事件提出申索的權利，包括但不局限於中國香港羽毛球總會就未獲提供的服務另委承辦商的權利。承辦商須承擔中國香港羽毛球總會因此而支付超逾合約價錢的款額。

7. 反圍標條文:

投標者不得向中國香港羽毛球總會以外的任何人士傳達任何標價的資料，透過與任何其他人士的安排調整任何標價，與任何人士是否投標而訂立任何安排，或在投標過程中以任何形式與任何其他人士串通。若投標者違反或不遵守本條文，將導致投標者的投標無效，投標者亦須承擔上述行為的法律責任。

上述條款將不適用於投標者為獲得其顧問或分判商協助編製投標申請書所進行的秘密通訊。

8. 標書批核考慮因素

中國香港羽毛球總會會根據承辦商提供之價格、服務質素、服務承諾、過往之服務經驗及其他因素等批出標書。

姓名：_____ (請以正楷填寫) 簽署：_____

職銜：_____ (請註明職位，例如董事、經理、秘書等)

上方簽署人已獲授權，代表：

_____ 公司簽署投標書，該公司在

香港註冊的辦事處地址：_____

電話號碼：_____ 傳真號碼：_____

日期：_____ 年 _____ 月 _____ 日

| |
|------|
| 公司蓋印 |
|------|

利益申報

1. 本公司牌照持有人或屬下員工，在中國香港羽毛球總會有限公司內有沒有人或業務利益關係？[註釋一]

有 / 沒有 (如有的話，請說明。)

2. 本公司牌照持有人或屬下員工的家人或親屬[註釋二]有沒有擔任中國香港羽毛球總會有限公司的現任職位？

有 / 沒有 (如有的話，請說明。)

請將不適用的刪去

申報人姓名

申報人簽署

日期

[註釋]

註釋一：個人利益包括公司牌照持有人或屬下員工參與經營/承包本會的各项服務等。

註釋二：公司牌照持有人或屬下員工的家人或親屬，包括：

- A. 配偶
- B. 父母
- C. 配偶父母
- D. 公司牌照持有人或屬下員工的兄弟姊妹及其配偶
- E. 公司牌照持有人或屬下員工的配偶的子女及其配偶

承投中國香港羽毛球總會有限公司香港公開羽毛球錦標賽香港體育館燈光及佈置

投標書詳情

1. 公司簡介

2. 服務收費報價：

| | 項目內容 | 價目 (港元) |
|----|--|---------|
| 1. | Rigging: a. Practice Court Banner i. Rental of 36mL x 11.8mH truss frame with 6 chain hoists & 40mL truss x 2 sets with 10 chain hoists (practice court lighting truss) ii. Rigging points iii. Crew for setup, standby & dismantle iv. 2-way transportation b. Competition Court Light Truss i. Rental of truss frame approx. 240mL with 30 chain hoists ii. Rigging points iii. Crew for setup, standby & dismantle (including light equipment setup and a total of 4 sessions of lighting focusing) iv. Rental of 200 Amp Power Distribution Box for Lighting, Power Cables & Accessories v. 2-way transportation | \$ |
| 2. | Main Backdrop and Staging related: a. Main Backdrop: 36mL x 11.8mH vinyl matte printed backdrop (designed provided by BAHKC) b. 36mL x 11.8mH blue satin cloth c. Beam & curtain double track with navy curtain Size: approx. 2.1mL x 3.048mH x 2sets (at Yellow Gate & Blue Gate only) | \$ |

| | | |
|----|--|----|
| | <ul style="list-style-type: none"> d. 800W Flood light x 1pc for press interview backdrop e. 8cmH Wooden flooring (excluding carpet) (at 3 sides: Blue Gate, Green Gate and Yellow Gate) f. Wooden Platform 6’W x 10’D x 16’H x 1 set for Hawkeye g. Staircase for HKC existing 24’’H platform x 1set (4’W, 6’’高一級, 3 級, 上 24’’H 台) – to be provided on 7/9/2024 h. Protection cushion for banner truss frame (2’’ thick x 170’L x 1’W) i. Crew for setup & dismantle j. 2-way transportation | |
| 3. | <p>Work desk for Live streaming</p> <ul style="list-style-type: none"> a. 9’W x 2’D x 29’H work desk x 1set, cover with black curtain. Add an extra cover board with size 4’H x 9’W (install on 5/9/2024) | \$ |
| 4. | <p>Lighting</p> <ul style="list-style-type: none"> a. Technician Charges of Lighting Equipment Checking at BAHCK Lau Fau Shan Warehouse in May 2024 b. Lighting Equipment Rental & Service on 17 Sep 2023, including: <ul style="list-style-type: none"> i. Fineart 1400Zl Moving Spot Light (for Gobo) x 6 pcs ii. GLP Impression LED Moving Wash Light x 6 pcs iii. Fineart Xtreme 230 Sharpy Moving Light x 6 pcs iv. Avolites Pearl Light Console x 1 set v. DMX Splitter x 1 pc vi. 16ft Light Truss x 1 set vii. 24ft Light Truss x 1 set viii. Gobo (Graphics provided by BAHKC) x 6 pcs ix. Lighting Operator x 1 pax | \$ |
| 5. | <p>LED Wall</p> <ul style="list-style-type: none"> a. Video Equipment Rental & Service on 14 & 15 Sep 2024, including: <ul style="list-style-type: none"> i. LED Wall P4mm 7.5mW x 3.5mH x 1 set ii. Mac Pro Players x 2 pcs iii. ScreenPro-II switcher x 1 set iv. Technician Operation Service | \$ |

| | | |
|---|--|-----------|
| 6. | <p>Staging for Premier Seat</p> <p>a. 尊貴席前 4 尺高 x 32 尺長木板圍欄連印圖畫 (雙面, 正面印 32'L x 4'H, 背面印 32'L x 2'H) 尊貴席一級木樓梯 (2 尺闊 x 1 尺深 x 6 寸高) x 4 件 尊貴席兩級木樓梯 (4 尺闊 x 1 尺深 x 8 寸高 x 2 級) x 2 件</p> <p><u>* Installation can only be carried out upon the completion of matches on 13/9/2024 and must be completed on the same night. Pre-installation before 13/9/2024 and blocking of backstage passageways are not allowed.</u></p> | \$ |
| 7. | <p>RSE Report & Inspection</p> <p>a. For whole event b. For LED Wall</p> | \$ |
| <p>Remarks:</p> <ul style="list-style-type: none"> - The lighting equipment will be provided by BAHKC. BAHKC will be responsible for unloading and loading, unpacking and packing of the equipment. - The contractor is required to provide power distro box with mail electricity cable. - The flood lights should be evenly distributed in independent power supply circuit. - The contractor is required to arrange experienced skilled workers on site from 3-16 Sep 2024 - The contractor is responsible to process daily safety checking for the all structures, rigging and installations and required to sign on the “Record of Daily Checking” form requested by the Hong Kong Coliseum. | | |
| 合共港幣： | | \$ |

| | | |
|----|--|----|
| 8. | Optional Item | |
| | <p>a. LED Arch for Player entrance x 2 sets</p> <ul style="list-style-type: none"> - Setup on 5 or 6 Sep 2024 - Event on 10-15 Sep 2024 - Each size: 0.5mW x 2.5mH x 2pcs + 2.5mW x 1mH x 1pc | \$ |

| | | |
|--|--|----|
| | b. LED Scoreboard x 2 sets (Hang next to the main backdrop, on/above spectator seat) - Setup on 5 or 6 Sep 2024 - Event on 10-15 Sep 2024 - Each size: 7mW x 4mH | \$ |
| | c. Confetti Cannon x 4 sets - Event on 15/9/2024 - Include setup and Dismantle | \$ |
| | d. Wooden Backdrop - 24mW x 2.5mH (Blue Gate) - 24mW x 2.5mH (Green Gate) - 19.5mW x 2.5mH (Yellow Gate) - Include setup, dismantle & transportation | \$ |
| | 合共港幣： | \$ |

3. 公司為本會可提供的額外服務 (如有)

4. 保密

中標公司不可向第三方透露本合約內容及是次項目從中國香港羽毛球總會有限公司所獲得的所有資料。

5. 付款安排

- 5.1. 合約簽訂時，香港羽毛球總會有限公司將支付第一期按金(即項目總費用的50%)。
- 5.2. 香港羽毛球總會有限公司將於2024年9月11日或之前再支付第2期按金(即項目總費用的20%)。
- 5.3. 香港羽毛球總會有限公司將於2024年9月15日支付尾數(即項目總費用的30%)。

6. 賽事取消或延期

合約簽訂後，如賽事因不可抗力事件導致取消或延期，包括疫情及政局問題等，將視乎已進場與否及工程是否已開展，雙方將協商相關的按金及開支，並轉移到下一次比賽。

本公司/本人明白，如收到中國香港羽毛球總會有限公司訂單後未能供應投標書上所列服務，本公司/本人須負責賠償中國香港羽毛球總會有限公司從另處採購上述服務的差價。


本公司/本人明白中國香港羽毛球總會有限公司有權只選擇上述1至8項目中，其中一個或多個項目服務。

供應商名稱：_____

獲授權簽署投標書的代表的姓名及簽署：

姓名：_____ (請以正楷填寫) 簽署：_____

日期：_____ 年 _____ 月 _____ 日



承投中國香港羽毛球總會有限公司香港公開羽毛球錦標賽香港體育館燈光及佈置

不擬提供投標表格

招 標 公 司：中國香港羽毛球總會有限公司
地 址：香港銅鑼灣大球場徑 1 號奧運大樓 2 樓 2005 室
招 標 編 號：BAHKC/2024/003
截止日期/時間：2024 年 6 月 20 日(星期四) 下午 4 時正

致：中國香港羽毛球總會有限公司

本公司獲 貴會邀請承投中國香港羽毛球總會有限公司香港公開羽毛球錦標賽香港體育館燈光及佈置，本公司不會參與是次投標書。

公司印鑑：_____

公司名稱：_____

簽署人：_____

職銜：_____ (職位)

日期：_____年_____月_____日